
Bushkill Gateway Transportation Improvement Plan - TASK 1 Park Ride/ Trailhead

TASK 1   Park & Ride/ Trailhead - Fernwood Village
Total Proposed Site Improvements 3,711,125.00$    

Mobilization (3%) 111,340.00$              
Erosion and Sedimentation Control (2%) 74,230.00$                

Stormwater BMPs (2%) 74,230.00$                
Construction Contingency (10%) 371,120.00$              

Design & Engineering (15%) 556,670.00$              

Total Estimated Project Costs 4,898,715.00$    

Item Description Estimated Unit Total Item 
Quantity Price Amount

Park and Ride Site -Demolition & Site Preparation 147,700.00$              
1 Site Clearing -Asphalt Removal/ Disposal/ Stabilization 6 AC 26,136.00$        147,668.40$              
2 -$                            
3 -$                            
Park and Ride-Site Pavement 778,100.00$              
1 Excavation 1 LS 85,500.00$        85,500.00$                
2 ADA Curb Ramps/ Detectable Warning Strips 16 EA 3,500.00$          56,000.00$                
3 Pavement Markings-Per Stall 99 EA 110.00$             10,890.00$                
4 ADA Parking Stall 4 EA 120.00$             480.00$                      
5 Asphalt Paving 11,500 SY 32.40$                372,600.00$              

6
Concrete Paving:  Curbing, sidewalk, Plaza Paving 
(Restroom, Depot pads)

1 LS 252,600.00$      252,600.00$              

Park and Ride-Site Amenities 487,000.00$              
1 Pre-fabricated Restroom Building Delivered 1 LS 215,816.00$      215,816.00$              
2 Bicycle Rack 6 EA 3,500.00$          21,000.00$                
3 Lighting (Fixture, Pole Foundation) 15 EA 3,000.00$          45,000.00$                
4 Privacy Fence (East side) 385 LF 50.00$                19,250.00$                
5 Post and Rail Fencing 710 LF 43.00$                30,530.00$                
6 Trees Plantings 57 EA 480.00$             27,360.00$                
7 Benches 4 EA 1,800.00$          7,200.00$                  
8 Trash/Recycling Receptacles 4 EA 1,300.00$          5,200.00$                  
9 Picnic Tables 4 EA 2,400.00$          9,600.00$                  
10 Dog Walk Area 1 EA 6,000.00$          6,000.00$                  
11 Bus Depot Pavilion 1 EA 100,000.00$      100,000.00$              

Park and Ride-Site Utilities 422,200.00$              
1 Stormwater: Catch Basins 8 EA 3,500.00$          28,000.00$                
2 Stormwater Conveyance: 12" to 30" HDPE (Avg. Cost) 865 LF 75.00$                64,875.00$                
3 Stormwater:  Rain Gardens/Bioinfiltration Systems (6) 2,550 SY 85.00$                216,750.00$              
4 Stormwater:  Flared End; Outlet Splash Pad Treatment 1 EA 40,000.00$        40,000.00$                
5 Electrical Service - Service to 15 poles/fixtures 15 EA 500.00$             7,500.00$                  
6 Sanitary:  Restroom Plumbing + Connection to SR 0209 1 LS 50,000.00$        50,000.00$                
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7 Domestic Water Extension: Tap + 4" Service/ Restrooms 1 LS 15,000.00$        15,000.00$                
-$                            

Fernwood Lane Improvements/ Entry Drive & Roundabout 1,087,800.00$          

1
Maintenance of Traffic/ Clearing/ Pavement Removal/ 
Stabilization

1 LS 34,520.00$        

2 Excavation 1 LS 236,912.00$      65,000.00$                
3 Roadway/ Sidewalk 1 LS 780,000.00$      780,000.00$              

4
Drainage System (new; connecting to P&R SWM 
Conveyance System)

1 LS 65,000.00$        65,000.00$                

5 Pavement Striping and Signage 1 LS 26,000.00$        26,000.00$                
6 Traffic Signal Modifications: SR209/ Fernwood/ Golf Lan 1 LS 123,750.00$      123,750.00$              
8 Lawn Stabilization 1 LS 28,000.00$        28,000.00$                

SR 0209 Improvements:  Winona Falls Road to Fernwood Drive 678,700.00$              

1
Maintenance of Traffic/ Clearing/ Pavement Removal/ 
Stabilization

1 LS 16,000.00$        16,000.00$                

2 Excavation 1 LS 40,000.00$        40,000.00$                
3 Roadway/ Sidewalk 1 LS 162,700.00$      162,700.00$              
4 Drainage System Adjustments/ Modifications 1 LS 40,000.00$        40,000.00$                
5 Pavement Striping and Signage 1 LS 32,000.00$        32,000.00$                

6
Traffic Signal Modifications:  SR 209/ Winona Falls Rd/ 
River Rd

1 LS 350,000.00$      350,000.00$              

7 Lawn Stabilization 1 LS 38,000.00$        38,000.00$                
8 Allowance-Utility Relocations 1 LS 25,000.00$        25,000.00$                

Trailhead to McDade Trail Connection 109,625.00$              
1. Option 1 (along Utility Corridor)-Stone Dust Trail-8'Wide 3280. LF 25.00$           82,000.00$                
2. Option 2-Stone Dust Trail-8'Wide 4385. LF 25.00$           109,625.00$              
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